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REQUEST FOR PROPOSAL

Country: Pakistan
Province: Khyber Pakhtunkhwa
District: Haripur

Title of consulting:

1- Social Feasibility Study, Detail Designing & Construction Supervision of

Establishing School of Medicine, Dentistry and Allied Sciences” at PAF-
IAST, Haripur

DEFINITIONS:

a)

b)

d)

f)

9)

)

k)

"Client" means the agency with which the selected Consultant signs the Contract
for the Services.

"Consultant” means any entity including a Joint Venture that will provide the
Services to the Client under the Contract.

"Contract" means the Contract signed by the Parties and all the attached
documents listed in its Clause 1,that is the General Conditions (GC), the Special
Conditions (SC) by which the GC may be amended or supplemented, and the
Appendices.

"Data Sheet" means such part of the Instructions to Consultants used to reflect
specific assignment conditions.

"Day" means calendar day.

"Government" means the government of Khyber Pakhtunkhwa.

"Instructions to Consultants” means the document which provides short listed
Consultants with all information needed to prepare their Proposals.

"Joint Venture" means a Consultant which comprises two or more Partners each
of whom will be jointly and severally liable to the Client for all the Consultant's
obligations under the Contract.

"Personnel" means qualified persons provided by the Consultant and assigned
to perform the Services or any part thereof.

"Proposal” means a technical proposal or a financial proposal, or both.

"QBS" means Quality-Based Selection.

"QCBS" means Quality- and Cost-Based Selection.

“‘RFP” means this Request for Proposal.

"Services" means the work to be performed pursuant to the Contract.

“SSS” means the Single Source Selection.

"Standard Electronic Means" includes facsimile and email transmissions.




s) "Sub-Consultant” means any person or entity with whom the Consultant

Y

associates for performance of any part of the Services and for whom the
Consultant is fully responsible.

"Terms of Reference"” (TOR) means the document included in the RFP, which
explains the objectives, scope of work, activities, tasks to be performed,
respective responsibilities of the Client and the Consultant, and expected results
and deliverables of the assignment.



LETTER OF INVITATION (LOI)

Location & Date: PAK-Austria Fachhochschule, Institute of Applied

Science & Technology, Mang Haripur
Dated: 4" Jan, 2021

Name & Address of Consultant:

Attention:
1. INTRODUCTION

11

1.2

1.3

1.4

15

1.6

You are hereby invited to submit a technical and a financial proposal for
consulting services required for the Assignment named in the attached LOI
Data Sheet (referred to as “Data Sheet” hereafter) annexed with this letter.
Your proposal could form the basis for future negotiations and ultimately a
contract between your firm and the Client named in the Data Sheet.

A brief description of the Assignment and its objectives are given in the Data
Sheet. Details are provided in the attached TOR.

The Assignment shall be implemented in accordance with the phasing
indicated in the Data Sheet. (When the Assignment includes several phases,
continuation of services for the next phase shall be subject to satisfactory
performance of the previous phase, as determined and directed by the Client).
The Client PAK-Austria Fachhochschule, Institute of Applied Science &
Technology has been entrusted the duty to implement the Project as
Executing Agency by the (Government of Khyber Pakhtunkhwa.) and funds
for the project for the phase have been approved and provided in the budget
for utilization towards the cost of the Assignment, and the Client intends to
apply part of the funds to eligible payments under the contract for which this
LOl is issued.

To obtain first-hand information on the Assignment and on the local
conditions, you are encouraged to pay a visit to the Client before submitting a
proposal and attend a pre-proposal conference if specified in the Data Sheet.
Your representative shall meet the officials named in the Data Sheet. Please
ensure that these officials are advised of the visit in advance to allow
adequate time for them to make appropriate arrangements. You must fully
inform yourself of local conditions and take them into account in preparing
your proposal.

The Client shall provide the inputs specified in the Data Sheet, assist the

Consultants in obtaining licenses and permits needed to carry out the



1.7

1.8

1.9

2.2

2.3

services, and make available relevant project data and reports.

Please note that:

)] The cost of preparing the proposal and of negotiating the contract,
including a visit to the Client, are not reimbursable as a direct cost of the
Assignment; and

i) The Client is not bound to accept any of the proposals submitted.

An invitation to submit proposals has been sent to the firms as listed/stated in
the Data Sheet.

We wish to remind you that in order to avoid conflicts of interest:

)] Any firm providing goods, works, or services with which you are
affiliated or associated is not eligible to participate in bidding for any goods,
works, or services (other than the Services and any continuation thereof)
resulting from or associated with the project of which this Assignment forms a
part; and

i)  Any previous or ongoing participation in relation with the project by
your firm, its professional staff, its affiliates or associates under a contract
may result in rejection of your proposal. You should clarify your situation in
that respect with the Client before preparing the proposal.

DOCUMENTS

To prepare a proposal, please use the attached Forms/Documents listed in
the Data Sheet.

Consultants requiring a clarification of the Documents must notify the Client,
in writing, not later than Ten (10) days before the proposal submission date.
Any request for clarification in writing, or by cable, telex or telefax shall be
sent to the Client’'s address indicated in the Data Sheet. The Client shall
respond by cable, telex or telefax to such requests and copies of the response
shall be sent to all invited Consultants.

At any time before the submission of proposals, the Client may, for any
reason, whether at its own initiative or in response to a clarification requested
by an invited consulting firm, modify the Documents by amendment. The
amendment shall be sent in writing or by cable, telex or telefax to all invited
consulting firms and will be binding on them. The Client may at its discretion

extend the deadline for the submission of proposals.



3.2

3.3

3.4

PREPARATION OF PROPOSAL

You are requested to submit a technical and a financial proposal. Your
proposal shall be written in English language.

Technical Proposal

In preparing the technical proposal, you are expected to examine all terms
and instructions included in the Documents. Failure to provide all requested
information shall be at your own risk and result in rejection of your proposal.
During preparation of the technical proposal, you must give particular
attention to the following:
i) If you consider that your firm does not have all the expertise for the
Assignment you may obtain a full range of expertise by associating with other
firms or entities. You may also utilize the services of expatriate experts but only
to the extent for which the requisite expertise is not available in any Pakistani
Firm. You may not associate with the other firms invited for this Assignment
unless specified in the Data Sheet.
i) Subcontracting part of the Assignment to other consultants if considered
desirable; the same sub-consultant may be included in several proposals,
subject to limitations in the Data Sheet.
iii) The estimated number of key professional staff-months required for the
Assignment is stated in the Data Sheet. Your proposal should be based on a
number of key professional staff-months substantially in accordance with the
above number. However you may propose changes in the light of your
experience through your comments on the TOR.
iv) The key professional staff proposed shall be permanent employees of the firm
unless otherwise indicated in the Data Sheet.
V) Proposed staff should have experience preferably under conditions similar to
those prevailing in the area of the Assignment. The minimum required
experience of proposed key staff shall be as listed in the Data Sheet.
vi) No alternative to key professional staff may be proposed, and only one
curriculum vitae (CV) may be submitted for each position.
vii) Study reports must be in the English Language. Working knowledge of the
national language by the firm’s personnel is recommended. The knowledge of
the regional language where the Assignment is located will be considered
additional qualification.
Your technical proposal shall provide the following and any additional



3.5

information, using the formats attached in Appendix 1:

I-From-1

I-Form-2

I-Form-3

I-Form-4

I-Form-5

I-Form-6

I-Form-7

I-Form-8

I-Form-9

10.

11.

A Dbrief description of the Consultant’s organization and an
outline of recent Five Years experience on assignments of a
similar nature. For each assignment, the outline should indicate,
inter alia, the profiles of the staff provided, duration, contract
amount and firm’s involvement.

A list of projects presently being under taken by the Firm and
expertise-wise total number and number of staff deployed on the
projects being presently under-taken.

Consultants’ understanding of the objectives of the project, their
approach towards the assignment and a description of
methodology that the consultants propose to perform on the
activities and completion of the assignment.

Any comments or suggestions on the TOR;

The Consultant’'s comments, if any, on the data, services and
facilities to be provided by the Client and indicated in the TOR.
CVs recently signed by the proposed key professional staff. Key
information should include number of years with the firm, and
degree of responsibility held in various assignments especially
during the last ten (10) years.

A monthly work plan, illustrated with a bar chart of activities and
graphics of the critical path method (CPM) or Project Evaluation
Review Techniques (PERT) type.

A schedule for compilation and submission of various types of
reports as envisaged in Appendix-B of TOR .

A work plan and time schedule for the key personnel also
showing the total number of person-months by each key person.
The composition of the proposed staff team, the tasks which
would be assigned to each staff members and their positions.

If the Data Sheet specifies training as a major component of the
Assignment, a detailed description of the proposed
methodology, staffing, budget and monitoring.

Any additional information as requested in the Data Sheet.

The technical proposal shall not include any financial information. The

Consultant’'s comments, if any, on the data, services and facilities to be



3.6

3.7

3.8

4.1

4.2

4.3

provided by the Client and indicated in the TOR shall be included in the
technical proposal.

Financial Proposal
The financial proposal should list the costs associated with the Assignment.

These normally cover remuneration for staff in the field and at headquarters,
per diem, housing, transportation for mobilization and demobilization, services
and equipment (vehicles, office equipment furniture and supplies), printing of
documents, surveys and investigations. These costs should be broken into
foreign (if applicable) and local costs. Your financial proposal should be
prepared using the formats attached as Appendix 2 i.e. Form Nos. 1 through
6. Your financial proposal shall clearly state the amount for design phase and
supervision phase separately.

The financial proposal shall also take into account the professional liability as
provided under the relevant Contract for Engineering Consultancy Services
Govt.of Khyber Pakhtunkhwa.

Costs may be expressed in currency(ies) listed in the Data Sheet
SUBMISSION OF PROPOSALS

You shall submit one original technical proposal and one original financial
proposal and the number of copies of each indicated in the Data Sheet. Each
proposal shall be in a separate envelope indicating original or copy, as
appropriate. All technical proposals shall be placed in an envelope clearly
marked “Technical Proposal” and the financial proposals in the one marked
“Financial Proposal”. These two envelops, in turn, shall be sealed in an outer
envelop bearing the address and information indicated in the Data Sheet. The
envelope shall be clearly marked, “DO NOT OPEN, EXCEPT IN PRESENCE
OF THE EVALUATION COMMITTEE.”

In the event of any discrepancy between the copies of the proposal, the
original shall govern. The original and each copy of the technical and financial
proposals shall be prepared in indelible ink and shall be signed by the
authorized Consultant’s representative. The representative’s authorization
shall be confirmed by a written power of attorney accompanying the
proposals. All pages of the technical and financial proposals shall be initialed
by the person or persons signing the proposal.

The proposal shall contain no interlineation or overwriting except as
necessary to correct errors made by the Consultants themselves. Any such

corrections shall be initialed by the person or persons signing the proposal.

10



4.4

4.5

5.2

5.3

5.4

5.5

The completed technical and financial proposals shall be delivered on or
before the time and date stated in the Data Sheet.

The proposals shall be valid for the number of days stated in the Data Sheet
from the date of its submission. During this period, you shall keep available
the professional staff proposed for the assignment. The Client shall make its
best effort to complete negotiations at the location stated in the Data Sheet
within this period.

PROPOSAL EVALUATION

A two-envelope procedure shall be adopted in ranking of the proposals. The
technical evaluation shall be carried out first, followed by the financial
evaluation. Firms shall be ranked using a combined technical/financial score.
Technical Proposal

The evaluation committee appointed by the Client shall carry out its
evaluation, applying the evaluation criteria and point system specified in the
Data Sheet. Each responsive proposal shall be attributed a technical score
(St). Firms scoring less than seventy (70) percent points shall be rejected and
their financial proposals returned un-opened.

Financial Proposal

For Quality cum Cost Based Selection

The financial proposals of the consulting firms scoring more than 70%, on the
basis of evaluation of technical proposals shall be opened in the presence of
the representatives of these firms, who shall be invited for the occasion and
who care to attend. The Client shall inform the date, time and address for
opening of financial proposals as indicated in the data Sheet. The total cost
and major components of each proposal shall be publicly announced to the
attending representatives of the firms.

The evaluation committee shall determine whether the financial proposals are
complete and without computational errors. The lowest financial proposal
(Fm) among the three shall be given a financial score (Sf) of 100 points. The
financial scores of the proposals shall be computed as follows:

Sf=100 x Fm
F
(F = amount of specific financial proposal)
Proposals, in the quality cum cost based selection shall finally be ranked

according to their combined technical (St) and financial (Sr) scores using the

weights (T- the weight given to the technical proposal, P = the weight given to

11



6.2

6.3

6.4

6.5

6.6

the financial proposal; and T+P=1) indicated in the Data Sheet:
S=StxT %+SfxP%

NEGOTIATION

Prior to the expiration of proposal validity, the Client shall notify the successful
Consultant that submitted the highest ranking proposal in writing, by
registered letter, cable telex or facsimile and invite it to negotiate the Contract.
Negotiations normally take from two to five days. The aim is to reach
agreement on all points and initial a draft contract by the conclusion of
negotiations.

Negotiations shall commence with a discussion of your technical proposal.
The proposed methodology, work plan, staffing and any suggestions you may
have made to improve the TOR. Agreement shall then be reached on the final
TOR, the staffing, and the bar charts, which shall indicate activities, staff,
periods in the field and in the home office, staff months, logistics and
reporting.

Changes agreed upon shall then be reflected in the financial proposal, using
proposed unit rates (no negotiation of the staff month rates).

Having selected Consultants on the basis of, among other things, an
evaluation of proposed key professional staff, the Client expects to negotiate
a contract on the basis of the staff named in the proposal. Prior to contract
negotiations, the Client shall require assurances that the staff members will be
actually available. The Client shall not consider substitutions of key staff
except in cases of un-expected delays in the starting date or incapacity of key
professional staff for reasons of health.

The negotiations shall be concluded with a review of the draft form of the
contract. The Client and the Consultants shall finalize the contract to conclude
negotiations. If negotiations fail, the Client shall invite the Consultants that
received the second highest score in ranking to Contract negotiations. The
procedure will continue with the third in case the negotiation process is not

successful with the second ranked consultants.

AWARD OF CONTRACT

The contract shall be awarded after successful negotiations with the selected
Consultants and approved by the competent authority. Upon successful

completion of negotiations/initialling of the draft contract, the Client shall

12



7.2

promptly inform the other Consultants that their proposals have not been
selected.
The selected Consultant is expected to commence the Assignment on the

date and at the location specified in the Data Sheet.

CONFIRMATION OF RECEIPT

Please inform the Client by telex/facsimile courier or any other means:
i) that you received the letter of invitation;
i) whether you will submit a proposal; and

i) if you plan to submit a proposal, when and how you will transmit it.

13



LETTER OF INVITATION (LOI)
DATA SHEET

LOI Clause #

1.1 The name of the Assignment is :

Social Feasibility Study, Detailed Designing, Preparation of Bidding Documents
Bid Evaluation and Construction Supervision of:

ESTABLISHING SCHOOL OF MEDICINE, DENTISTRY AND
ALLIED SCIENCES” AT PAF-IAST, HARIPUR

The name of the Client is: Project Director, PAK-Austria Fachhochschule,
Institute of Applied Science & Technology, Mang
Haripur

1.2 The description and the objectives of the Assignment are:

The Project Director PAK-Austria Fachhochschule, Institute of Applied Science &
Technology, Mang Haripur is intend to conduct a potiential Socio-Economic
analysis for the Project “ESTABLISHING SCHOOL OF MEDICINE, DENTISTRY
AND ALLIED SCIENCES” AT PAF-IAST, HARIPUR” followed by Master
Planning, Geo Technical Investigation, Detailed Designing, Preparation of
Bidding Documents, Bid Evaluation and Construction Supervision through
consultants for which the consultant are advised to submit their Technical &
Financial Proposal for the following two components. The later is subjected to the
condition when the proposed project will viable to the executed based on the
social feasibility study.

a. To conduct Social viability Assesment of the Project.

b. Master Planning, Geo Technical Investigation, Detailed Designing,
Preparation of Bidding Documents Bid Evaluation and Construction
Supervision (Details are provided as per attached TOR’s)

1.3 Phasing of the Assignment (if any): NA

1.5 Pre-Proposal Conference: Yes (V) No

Date: 27" Dec 2021 Time: 12:00 Hrs
Venue: PAF-IAST, Mang Haripur

1.6 The Client shall provide the following inputs: As per Appendix-E of Contract for

Engineering Consultancy Services.

14




2.1 The Documents are: LOI, Data Sheet, Technial & Financial Proposal forms
TOR/Background information, Draft Form of Contract, Sample formats /
Appendices etc.

2.2  The address for seeking clarification is: PAF-IAST, Mang Haripur

3.3 (i) A short-listed firm may associate with another short-listed firm.
Yes (\)No____
(i) The sub-consultant shortlisted by client may participate in several proposals
Yes ___ No (V)
(i)  The estimated number of key professional staff months is attached as
Annexure-A
iv) Proposed key staff shall be permanent employees who are employed with the
consultants at least six months prior to submission of Proposal.
Yes(¥) No
(V) The minimum required experience of proposed Key staff is]: attached
Annexure-A
3.4 (10) Training is an important feature of this Assignment:.
Yes  No (V)
3.7 Professional liability, insurances (description or reference to appropriate
documentation): Covered under clause 3.4 of of KP Contract for Engineering
Consultancy Services.

4.1  The number of copies of the Proposal required is: One original & One copy.

4.2 The address for writing on the proposal is : Project Director PAK-Austria

Fachhochschule, Institute of Applied Science & Technology, University

of Haripur
Telephone: 0995-612265

4.3 The date and time of proposal submission are: 4" Jan -2021 at 12:00 Hrs

Note: (Proposal received later than 12:00 Hrs will not be acceptable)
4.4  Validity period of the proposal is (days, date): 90 days
The location for submission of proposals is: Project Director, PAF-IAST,

Mang Haripur

15



5.2  The points given to each category of evaluation criteria are:

S.No Description / Items Points*
Specific experience of the consultants related to the 10
Assignment

5 Adequacy of the proposed Work Plan and 30
Methodology in responding to the TOR
3 Qualification and competence of the Key Staff for the 60
Assignment
4 Suitability for the transfer of knowledge Programme 0
(training)
Total Points 100

The points earmarked for evaluation sub-criteria for suitability of Key staff are:

I Academic and General qualifications 30
2 Professional experience related to the Project 60
3 Knowledge of language(s) 5
4 Status with the firm (Permanent & duration with Firm) 5
Total Points 100

The minimum qualifying technical score [70] Points.

5.3

5.5

The date, time and address of the financial proposal opening are:-

Expected date and address for Financial Proposal opening will be
notified after Technical Evaluation of proposal. The Financial proposal
shall be opened in presence of authorized representative of Firms.

The weights given to the Technical and Financial Proposals are:-

Technical: 0.80
Financial : 0.20

16




7.2  The Assignment is expected to commence on:-
Date: by the start of Jan 2021
Location: PAF-IAST, Mang Haripur

Sincerely,

Project Director
PAK-Austria Fachhochschule,
Institute of Applied Science & Technology, Mang Haripur

Enclosures
- Sample Forms for:

- Technical Proposal
- Financial Proposal
- Terms of Reference

- Contract for Engineering Consultancy Services

17



STANDARD FORMS
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APPENDIX-I
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TECHNICAL PROPOSAL FORMS

FIRM’S REFERENCE

Form 1

Relevant Services Carried Out in the Last Five Years
Which Best lllustrate Qualifications

Using in the format below, provide information on each reference assignment for
which your firm, either individually as a corporate entity or as one of the major
companies within a consortium, was largely contracted.

Assignment Name:

Country:

Location within Country:

Professional Staff Provided by
Your Firm:

Name of Client:

No of Staff:

Address:

No of Staff Months:

Start Date (Month/Year):

Completion Date

(Month/Year):

Approx. Value of Services (in
Current USD/Rs.)

Name of Associated
Firm (s), if any:

No. of Months of Professional
Staff Provided by Associated
Firm(s)

functions performed:

Name of Senior Staff (Project Director/Co-ordinator, Team Leader) involved and

Narrative Description of Project

Description of Actual Services Provided by Your Staff

Consultants’ Name:

20




Form 2

PRESENT STAFF DEPLOYMENT

(As of )
Major Project(s) Presently Undertaken
Project NameLocation Associates(s)
Field of Expertise Total Number of Staff Assigned
Permanent Staff to Above Projects

21



APPROACH PAPER ON METHODOLOGY PROPOSED
FOR PERFORMING THE ASSIGNMENT

Form 3

Approach and Methodlogly proposed by the firm to carryout the assignement is sub

divided in to several areas which include the following heads.

» Understanding of objectives

> Quality of Methodology

> Inovativeness

» Work Programe

o

o

o

Activity Schdule

Team Organization

Bar Chart

CPM

Staff Duty Matrix
Staffing Schdule
Estimate of Staff Months

» Feasibility Proposed for the Assignment

o

o

o

o

o

Support Staff

Office Accomodation/Furnishing
Living Accomodation
Equipment

Transport

» Conciseness, Clarity & Completeness in Proposal Presentation

22



Form 4

COMMENTS/SUGGESTIONS OF CONSULTANT

On the Terms of Reference (TOR)

6.

Etc.

On the data, services and facilities to be provided by the Client indicated in the
TOR:-

Etc.

23
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10.

11.

12.

13.

14.

Form 5

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY STAFF

Proposed Position:

Name of Firm:
Name of Staff:

Profession:
Date of Birth:

Years with Firm:

Nationality:

Membership in Professional Societies:
(Membership of PEC is Mandatory)

Detailed Tasks Assigned on the Project:

Key Qualifications:
[Give an outline of staff member’s experience and training most pertinent to

tasks on assignment. Describe degree of responsibility held by staff member on
relevant previous assignments and give dates and locations. Use up to one
page].

Education:

[ Summarize college/university and other specialized education of staff member,
giving names of institutions, dates attended and degrees obtained.]

Employment Record:

[ Starting with present position, list in reverse order every employment held. List
all positions held by staff member since graduation, giving dates, names of
employing organizations, title of positions held and location of assignments. For
experience in last ten years, also give types of activities performed and client
references, where appropriate.

Languages:-

[Indicate proficiency in speaking, reading and writing of each language:
excellent, good, fair, or poor].

Certification:
I, the undersigned, certify that to the best of my knowledge and belief, these bio-
data correctly describe myself, my qualifications and my experience.

Date:
Signature of Staff Member Day/Month/Year
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WORK PLAN/ACTIVITY SCHEDULE

Form 6

Items of Work/Activities

Monthly Programme from date of assignment (in the form of a Bar Chart)

3

4

5

6

7

8

9

10

11

12

13

14

15

Request for Proposal Govt. of Khyber Pakhtunkhwa C&W Department
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Completion and Submission of Reports

Form 7

Reports

Date
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WORK PLAN AND TIME SCHEDULE FOR KEY PERSONNEL

Form 8

Months (in the form of a Bar Chatrt) Number of
Name Position Months
5167891011 (12| 13|14 | 15
Full Time:
Part Time:
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Form 9

COMPOSITION OF THE TEAM PERSONNEL AND THE TASKS TO
BE ASSIGNED TO EACH TEAM MEMBER

1. Technical/Managerial Staff

Name Position Task Assignment

2. Support Staff

Name Position Task Assignment
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FINANCIAL PROPOSAL

Standard form for Financial Proposal

SUMMARY OF COST FOR CONSULTANCY SERVICES

L. . . %age of the total %age of the total
S.No | Description of Services Required Cost In Figure Cost In Words

1. | Social Feasibility Study

Engineering Consultancy (Planning,
2. | Designing & Preparation of Bidding

Documents)
3. | Construction Supervision

Total 1+2+3

Notes:

. The quoted %age shall include all Cost, Direct Cost, Non Salary Cost, overheads
& Contingencies & there will be no additional payment admissible on part of the

client.

. The Payment shall be made to the consultants as per quoted %age in
stages/installment in accordance with clause 6.3a & 6.3b of the contract
agreement for the services accordingly.

. The service provided by the consultants shall

be assumed as target

oriented/performance based and no additional charges is admissible on the part
of the client.

. If the consultant fails to complete any activity or part of activity the client reserve
the right to execute the same at the consultant’s risk & cost.

. Conditional/incomplete Financial bid shall be considered non responsive.
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TERMS OF REFERENCE

TERMS OF REFERENCE FOR SOCIAL FEASIBILITY STUDY. SURVEY. MASTER
PLANNING. SOIL INVESTIGATION. DESIGNING. ARCHTECHURAL /
STRUCTURAL PREPARATION OF PC-l, BOQ BIDDING DOCUMENTS &
CONSTRUCTION SUPERVISION AS PER TOR.

I- OBJECTIVES

a. Social feasibility assessment.

b. Detailed Survey of the Projects

c. Test and Investigations

d. Detailed Designing & Drawings

e. Submission of Complete Bidding Documents

f. Tender Assistance

g. Design Review

h. Contractor’s Bid Evaluation

i. Construction supervision with quality assurance through related field/  laboratory
test.

j. Processing and approval of payment devices and certification.

k. Overall project monitoring and evaluation

I. Reporting and responding

[I- OBJECTIVE OF THE SOCIAL FEASIBILITY STUDY:

Social feasibility study aims to improve the decision making that enhances the social

benefits and mitigate the adverse social impacts in the progress of initializing the

proposed project of “Establishing School of Medicine, Dentistry and Allied

Sciences” at PAF-IAST, Haripur”. The specific objective of this study are as under:
a. To carry out the socio-economics, cultural and political / institutional analysis

b.

to identify potential social impacts of the proposed project.

To study the Technical, Financial, Economical, Managerial, Social and
regional aspects to arrive at the definite conclusion about the feasibility of the
project.

To identify the principal stakeholders and develop consultation frame work for
participatory implementation

DATA COLLECTION SURVEY AND ANALYSIS FOR THE SOCIAL

FEASIBILITY REPORT.

a.

Conduct desk review, censes and base line survey be combining multiple
tools and methods for collecting and analysis the data both qualitatively and
guantitatively for potential benefits of the project “Establishing School of
Medicine, Dentistry and Allied Sciences” at PAF-IAST, Haripur”.

Develop interview schedules, field survey instruments and checklist for data
collection and discussion to assess the acceptance of the proposed project
among target population and its potential socio-economic impacts in the area.
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I.
ou

Elaboration of detailed socio-economic target group analysis including but not
limited to number beneficiaries, types of beneficiaries (Occupation, sex, age,
social & economic rank etc).

Socio-economic analysis of the area under study with the help of questions
and statistical tools.

Prioritize the social issues by using different techniques which will get affected
by implementation of the project.

SWOT analysis of the proposed project.

Determine the magnitude of the impact and analysis of the alternative
available within the project impact zone.

Identification of the similar infrastructure facilities in the proposed project
influence area and to assess the need of the proposed project.

Study shall cove the, per student cost and sustainability of the colleges.

T COME.

Feasibility and Business Plan Should also Cover the Following:

a)
b)
c)

d)
e)
f)
9)
h)
i)
)
k)
1)
m)
n)
0)
p)
a)
r
s)
t)

Project objectives and its relationship with sectoral objectives
Procedural framework of the initiative

Possibility of prospective project financing and implementation through
different modes i.e., Private Sector/Public-Private Partnership (PPP) etc.
Operational and governance model analysis

Financial Analysis (FIRR, NPV and BCR)

Economic Analysis (EIRR, NPV and BCR)

Risk and Sensitivity Analyses and proposed mitigation measures
Demand and supply analysis

Business plan and sustainability analysis

Project benefit analysis

Forward backward linkages of the proposed study/survey
Expected output of the proposed feasibility study/survey
Population and locality analysis

Study programme-integrated modular system analysis

Report on the attached hospital

Socio-economic analysis

Physical and technological infrastructure development analysis
Lab requirement analysis

Environmental Impact Assessment including CDM and DRRA
Developing result based monitoring indicators (RBM)

V- SOCIO ECONOMIC ANALYSIS OF THE PROJECT:

Education is a purposeful activity and lias great implications for both the
individual and societies

By Establishment of the Allied college at PAF-IAST Mang Haripur will give the
quality Education thus enhancing the minimum level of leaning of youth and
improve the economic level of the areas
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iv.

By Establishment of these colleges will help in provision of right kind of lender
ship. identify gilled youth and helps to improve right interest. article and moral
and intellectual values While other benefits such as social responsibility, |
Health Care and potential awareness will be achieved on social front

Also their establishment will not only give Monetary

V- DETAIL MASTER PLANNING, DESIGNING & FEASIBILITY STUDY:

Vi.

Vii.

viil.

iX.
X.

DATA COLLECTION, SURVEY & INVESTIGATION STAGE:

Feasibility study of site of the Project “Establishing School of Medicine,
Dentistry and Allied Sciences” at PAF-IAST, Haripur”.

Topographic survey (Digital) and preparation of contour plans.

Geotechnical investigation if sites including field or laboratory tests.
Resistively survey for availability of ground water and tests to determine
suitability of water.

Prepare and submit high resolution colored aerial satellite images of the sites
and adjoining areas with GPS coordinates.

Hydrological and geological survey of the sites to determine feasibility ageist
floods and seismic activity, if required.

Determination of sufficiency of utilities needs in the area such as electricity,
sui gas, telephone and water supply.

Liaison with relevant department such as WAPDA/SNGPL/Public Health /MIA
or any other agency.

Environmental Impact Assessment (ETA) of sites.

Implementation of by Laws of Local authorities building and tire etc..

VI PRELIMINARY DESIGN STAGE:

Vvi.

Vil.

Stall Hiring/Removal for the concerned project “Establishing School of
Medicine, Dentistry and Allied Sciences” at PAF-IAST, Haripur”.
Requirements and scope of accommodation by Client / User Department
Absence of any staff member of the consultants during Design due to any
reason whatsoever, the client shall be at liberty to make deduction from the
Consultants bills accordingly

Evaluating the client's requirement analytically and technically while designing
and planning various components of the Project

Preparation of site plan, describing and illustrating design/outline proposal
including 3D views of proposes buildings.

Evaluating feedback of the client for further improvements in the design vii-
Vetting of made with the approval of preliminary architectural any Govt /Semi
Govt design from Specialized Organization if deemed necessary by the client
Making final presentation after incorporating feedback of the client

VIl- MASTER PLANNING STAGE:

Preparing, describing and illustrating preliminary master plan of the project
showing proposed structures, internal roads, and pavement network Parking
area, and open spaces, ate as per engineering/architectural standards.
Preparation of phase wise development plan if required.
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iii.
iv.

Preparation and submission of preliminary master plan report of the project.
preparation and submission of final master plan of scheme with allied
accommodation along with outline utilities plans.

VIII- DESIGN DEVELOPMENTAL STAGE:

Vi.

Vil.

viii.

Xi.

Xii.

Xiii.

Preparation of detailed architectural design of all buildings and allied
structures as per prevailing architectural and engineering codes
“Establishing School of Medicine, Dentistry and Allied Sciences” at
PAF-IAST, Haripur”.

Preparation working/construction drawings of each and every component of
building in soft and hard form.

Preparation of modified drawings without additional charges if' required by the
client.

Preparation of detailed layout plan Architectural and structural design
incorporating all allied electrical, mechanical and other internal and external
services i.e. Telephone, water supply, sewerage, drainage, firefighting ,fire
alarm system, sui gas landscaping roads, paths, steel lights, cross drawings
and sewerage disposal work, CCTV Harm water drainage system. security
systems etc.

Preparation of design/drawings/specifications of electrical systems with
external electrification, Such as substation. street lights etc.

Preparation of Standard Design/Drawing/Specifications for solar system
complete in all respects if required.

Preparation of design and drawings of ground water reservoirs, overhead
water tanks, tube well and allied structures.

Preparation of PC-I and detailed cost estimate after approval of master plan
by the competent (brill as per prevailing formats.

Submission of detailed structural design calculation for all buildings and allied
structures in soft and hard form.

Defending PC-I at appropriate forum.

Preparation or revise PC-I/TS estimate or required Preparation of complete
tender documents! cast estimate / Variation order / BOQ.

Preparation and signing of Bid evaluation report, including attending bid
opening ceremony

Preparation. submission contract agreement for the contractor on the
prescribed PEC standard form

IX- SUPERVISION STAGE:

The quality and quantity assurance shall be the sole responsibility of the
consultants being the Engineer In charge of the Project.
Full time supervision of the scheme since start of the work till final satisfactory
completion of all components as mentioned in the scope of the work.
Developing and ensuring Quality Assurance mechanism as per engineering /
Architectural standards.
Expediting progress at the site as per work plan for timely completion of the
project.
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Vi.

Vii.

Preparation & presentation of monthly progress report or any review / report
requested by the client of the project.

Taking measurements of work done carried out by the contractor, preparation,
submission and verification of interim payment certificates (IPC) including final
bill, security and any other advances extended to the contractors / sub-
contractor (if any) as per Government rules.

The detailed construction supervision shall include planning, guidance,
programing, inspection, monitoring of construction activities, contractor's
performance, quality /quantity control, implementation of work plans,
drawings, design and specifications, preparation and verification of variation
orders including drawings / sketches, correspondence with the contractor in
capacity of the engineer in charge, and to maintain a good liaison with the
client office including all other duties pertinent to the construction phase of the
project with the prime objective to complete the work in the best Govt.
interest.

X- POST COMPLETION STAGE:

Submission of As-built drawings / inventories / Project Completion report / PC-
IV after successful completion of the project.

The Consultants will periodically visit completed project during defect liability
period for prompt & efficient maintenance work through the contractor.
Processing and recommendation of contractor's security after successful
completion of defect liability period.

The consultants will be accountable for any defects or losses or damages as
a result of proven faults, errors or omissions on the part of the consultants
during or after the completion of the work being the Engineer In-charge.
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Consultancy Services for Social Feasibility Study, Detailed Designing, Preparation of

Bidding Documents Bid Evaluation and Construction Supervision of:

ESTABLISHING SCHOOL OF MEDICINE, DENTISTRY AND
ALLIED SCIENCES” AT PAF-IAST, HARIPUR

A. Staff required for the Social Feasibility Study

S.No Detail of Key Personnel MM
1 Programe Manager 02
2 Health Services Consultants 02
3 Sociologist / Economist 02
4 Technical Report Writer 02
5 Data Analyst / Researcher 02
6 Data Collector / Surveyor 02
Sub Total (A) 12
B. Staff required for the Detailed Designing
S.No Detail of Key Personnel MM
1 Team Leader / Project Manager 04
2 Architect 03
3 Structure Engineer 03
4 Geotechnical Engineer 01
5 Electrical Engineer 02
6 Quantity Surveyor 03
7 Land Surveyor 01
Sub-Total (B) 17
C. Staff required for the Construction Supervision
S.No Detail of Key Personnel MM
1 Resident Engineer 24
2 Site Inspector Civil 2-No’s 48
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3 Electrical Engineer 06
4 Quantity Surveyor 24
Sub-Total (C) 102
Grand Total (A+B+C) 131

Notes:

The lead firm should have at least 50% (fifty-percent) of the staff on the
permanent fulltime role (having a minimum of six months standing with firm)
nominated to work on the assignment.

All key input and core staff of the consultant should be nominated by name in
the proposal. During evaluation 5% marks will be deducted for each TBN (To
be nominated) position of the above mentioned staff.

The key staff of the consultant must be proficient in written and spoken
English.

The consultant may propose their additional positions and an adjustment of
man-months for key personnel so for as total man-months for key personnel
remain the same as above.

The estimated man-months input (key personnel & Technical staff ) for
consultant is 96 & 104 which have to be verified by consultant according to
their own professional judgment.
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Part-Il
Qualification and Experience of Consultant’s Key personnel

Consultant will assign adequately qualified personnel to carry out the implementation
of project as described in TOR. Man-month input for which are indicated in Part-1 of
this Annexure. In particular, the key personnel should posses the qualifications and
experience as indicated in following.

Program Manager

He should be Master Degree in Computer Science from Recognized
University. The incumbent should have minimum experience of 15 year in
relevant field.

Health Services Consultants

He should be Master Degree in Biomedical Sciences from Recognized
University. The incumbent should have minimum experience of 15 year in
relevant field

Socioloqgist / Economist

He should have Master Degree in Public Administration / Social Sciences /
Economics from recognized University. He should have specific experience of
working as a Sociologist / Economist with a least 10-years of experience in
related activities.

Technical Reporter

He should have Master Degree in applied Linguistics from recognized
University. He should have specific experience of working as a Technical
Report Writer with at least 10-years of experience in related activities.

Data Analyst / Researcher

He should have Bachelor Degree in Computer Science / Software
Engineering from recognized University. He should have specific experience
of working with a least 03-years of experience in related activities.

Data Collector / Surveyor

He should have Bachelor Degree in Economics / Social Sciences / Computer
Sciences from recognized University. The incumbent should have minimum
experience of 03 years of experience in related activities.

Team Leader / Project Manager

He should be at least Bechlor Degree in civil Engineering from Recognized
University. The incumbent should have minimum experience of 20 year in
relevant field.

Architect
The incumbent should have at least bachelor degree in Architecture duly
registered with PCATP, having minimum 15 years relevant experience.
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Structure Engineer

He should have at least Master Degree in structural engineering from
recognized university. He should have minimum 10 years experience in
related discipline.

Geotechnical Engineer

He should have at Least Master Degree in Geo-technical Engineering from
recognized university. He should have minimum 10 years experience with
minimum 07 year in geo-technical discipline.

Electrical Engineer

He should have at least bachelor degree in Electrical engineering from
recognized university in relevant field. The incumbent should have minimum
10 years relevant experience.

Resident Engineer

He should be at least graduate in Civil Engineering from Recognized
University. The incumbent should have minimum experience of 12 year in
relevant field. He should be able to lead the team of the consultant and assist
the Department in timely completion of the services with a quality output.

Site Inspector Civil
He should be at least DAE in civil Engineering from reputed institution. The
incumbent should have minimum experience of 06 year in relevant field.

Quantity Surveyor

He should be at least DAE in civil Engineering from reputed institution. The
incumbent should have minimum experience of 10 year in relevant field with
additional skill in computer literacy.

Land Surveyor
He should be at least DAE in civil Engineering from reputed institution. The
incumbent should have minimum experience of 10 year in relevant field.
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CONDITIONS OF CONTRACT

a. General Condition of Contract

Standard Contract Agreement for Providing Consultancy Services
as per KPPRA/PEC/FIDIC.

b. Particular Condition of Contract

Standard Contract Agreement for Providing Consultancy Services
by as per KPPRA.
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FORM OF CONTRACT
CONSULTANCY AGREEMENT

Name of Work:

CONSULTANCY SERVICES FOR SOCIAL FEASIBILITY STUDY, DETAIL
DESIGNING & CONSTRUCTION SUPERVISION OF ESTABLISHING SCHOOL
OF MEDICINE, DENTISTRY AND ALLIED SCIENCES” AT PAF-IAST, HARIPUR

This CONTRACT (hereinafter called the "Contract”) is made onthe  day of
the month of 2022, between, on the one hand THE PROJECT
DIRECTOR, PAK-AUSTRIA FACHHOCHSCHULE, INSTITUTE OF APPLIED
SCIENCE & TECHNOLOGY, MANG HARIPUR (hereinafter called the "Client" which
expression shall include the successors, legal representatives and permitted
assigns) and, on the other hand, M/s (hereinafter
called the "Consultants" which expression shall include the successors, legal
representatives and permitted assigns).

WHEREAS

(@) the Client has requested the Consultants to provide certain consulting
services as defined in the General Conditions of Contract attached to this
Contract (hereinafter called the "Services"); and

(b) the Consultants, having represented to the Client that they have the required
professional skills, personnel and technical resources, have agreed to provide
the Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the Parties hereby agree as follows:
1. The following documents attached hereto shall be deemed to form an integral
part of this Contract:-
(@) The General Conditions of Contract;
(b)  The Special Conditions of Contract;
(c)  The following Appendices:
Appendix A: Description of Services
Appendix B: Reporting Requirements
Appendix C: Key Personnel and Sub consultants
Appendix D: Breakdown of Contract Price in Foreign Currency (NA)
Appendix E: Breakdown of Contract Price in Local Currency
Appendix F: Services & Facilities to be Provided By the Client
Appendix G: Integrity Pact (for Services above Rs. 10 Million)

2. The mutual rights and obligations of the Client and the Consultants shall be as
set forth in the Contract, in particular:

(@) The Consultants shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  The Client shall make payments to the Consultants in accordance with
the provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed
in their respective names in two identical counterparts, each of which shall be
deemed as the original, as of the day, month and year first above written. (This
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agreement contains 39-pages that may be referred to in the preceding Article).

For and on behalf of:

PAK-AUSTRIA FACHHOCHSCHULE,
INSTITUTE OF APPLIED SCIENCE &
TECHNOLOGY, MANG HARIPUR

For and on behalf of
M/S

Represented by

Signature
Name
CNIC
The Project Director,
PAF-IAST, Mang Haripur

WITNESS

Signatures
Name
Designation
CNIC

Signature

Name

CNIC

MD/Director/CE/

WITNESS

Signatures

Name

Designation

CNIC
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GENERAL CONDITIONS OF CONTRACT

GENERAL PROVISIONS

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION
OF CONTRACT

OBLIGATIONS OF THE CONSULTANTS
CONSULTANTS' PERSONNEL
OBLIGATIONS OF THE CLIENT
PAYMENTS TO THE CONSULTANTS
SETTLEMENT OF DISPUTES

INTEGRITY PACT

46



1.
11

1.2

1.3

GENERAL PROVISIONS

Definitions

Unless the context otherwise requires, the following terms whenever used in

this Contract have the following meanings:

(@) "Applicable Law" means the laws and any other instruments having the
force of law in the Islamic Republic of Pakistan, as those may be issued
and in force from time to time;

(b)  "Contract" means the Contract signed by the Parties, to which these
General Conditions of Contract (GC) are attached, together with all the
documents listed in Clause 1 of such signed Contract;

(c)  "Contract Price" means the price to be paid for the performance of the
Services, in accordance with Clause 6;

(d)  "Effective Date" means the date on which this Contract comes into
force and effect pursuant to Sub-Clause 2.1;

(e) "GC" means these General Conditions of Contract;

(H  "Government" means the Government of the Islamic Republic of
Pakistan and / or Provincial Government(s);

(g) “Foreign Currency” means currency other than the currency of Islamic
Republic of Pakistan

(h)  "Local Currency" means the currency of the Islamic Republic of

Pakistan;

0] "Party" means the Client or the Consultants, as the case may be, and
"Parties" means both of them;

@) "Personnel” means persons hired by the Consultants or by any Sub-

consultant as employees and assigned to the performance of the
Services or any part thereof;

(k)  "SC" means the Special Conditions of Contract by which the GC are
amended or supplemented;

)] "Services" means the work to be performed by the Consultants
pursuant to this Contract, as described in Appendix A,

(m)  "Sub-consultant” means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions
of Sub-Clause 3.6;

(n)  "Third Party" means any person or entity other than the Client, the
Consultants or a Sub-consultant; and

(o) "Project” means the work specified in SC for which engineering
consultancy services are desired.

(p)  "Contractor" means the work specified in SC for which engineering
consultancy services are desired.

Law Governing the Contract
This Contract, its meaning and interpretation, and the relation between the
Parties shall be governed by the Applicable Law.

Language

This Contract has been executed in the English language which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All the reports and communications shall be in
the English language.
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1.4

15

1.6

1.7

1.8

2.1

2.2

Notices

Any notice, request, or consent made pursuant to this Contract shall be in
writing and shall be deemed to have been made when delivered in person to
an Authorized Representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, or facsimile to such Party at
the address of the Authorized Representatives specified under Sub-Clause
SC 1.6. A Party may change its address for notice hereunder by giving the
other Party notice of such change.

Location

The Services shall be performed at such locations as are specified in
Appendix A and, where the location of a particular task is not so specified, at
such locations as mutually agreed by the Parties.

Authorized Representatives

Any action required or permitted to be taken, and any document required or
permitted to be executed, under this Contract by the Client or the Consultants
shall be taken or executed by the Authorized Representatives specified in the
SC.

Taxes and Duties

Unless specified in the SC, the Consultants, Sub-consultants, and their
Personnel shall pay such taxes, duties, fees, and other impositions as may be
levied under the Applicable Law, the amount of which is deemed to have been
included in the Contract Price.

Leader of Joint Venture

In case the Consultants consist of a joint venture of more than one entity, the
Consultants shall be jointly and severally bound to the Client for fulfillment of
the terms of the Contract and designate the Member named in the SC to act
as leader of the Joint Venture, for the purpose of receiving instructions from
the Client.

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION
OF CONTRACT
Effectiveness of Contract
This Contract shall come into force and effect on the date (the "Effective
Date") of the Client's notice to the Consultants instructing the Consultants to
begin carrying out the Services. This notice shall confirm that the
effectiveness conditions, if any, listed in the SC have been met.

Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date
of the Contract signed by the Parties as shall be specified in the SC, either
Party may, by not less than four (04) weeks written notice to the other Party,
declare this Contract to be null and void, and in the event of such a
declaration by either Party, neither Party shall have any claim against the
other Party except for the work (if any) already done or costs already incurred
by a Party at the request of the other Party.
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2.3 Commencement of Services
The Consultants shall begin carrying out the Services at the end of such time
period after the Effective Date as shall be specified in the SC.

2.4  Expiration of Contract
Unless terminated earlier pursuant to Sub-Clause 2.9, this Contract shall
expire when, pursuant to the provisions hereof, the Services have been
completed and the payments of remunerations including the direct costs if
any, have been made. The Services shall be completed within a period as is
specified in the SC, or such extended time as may be allowed under Sub-
Clause 2.6. The term "Completion of Services" is as specified in the SC.

2.5 Modification
Modification of the terms and conditions of this Contract, including any
modification of the scope of the Services or of the Contract Price, may only be
made in writing, which shall be signed by both the Parties.

2.6 Extension of Time for Completion
If the scope or duration of the Services is increased:
€) The Consultants shall inform the Client of the circumstances and probable

effects;

(b) The increase shall be regarded as Additional Services; and

(c) The Client shall extend the time for Completion of the Services
accordingly.

2.7 Force Majeure
2.7.1 Definition

(@) For the purposes of this Contract, "Force Majeure” means an event
which is beyond the reasonable control of a Party and which makes a
Party's performance of its obligations under the Contract impossible or
so impractical as to be considered impossible under the circumstances,
and includes, but is not limited to, war, riots, civil disorder, earthquake,
fire, explosion, storm, flood or other adverse weather conditions,
strikes, lockouts or other industrial actions (except where such strikes,
lockouts or other industrial actions are within the power of the Party
invoking Force Majeure to prevent), confiscation or any other action by
government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligence or intentional action of a Party or such Party's Sub-
consultants or agents or employees, nor (ii) any event which a diligent
Party could reasonably have been expected to both (A) take into
account at the time of the conclusion of this Contract and (B) avoid or
overcome in the carrying out of its obligations hereunder.

(c) Force Majeure shall not include insufficiency of funds or failure to make
any payment required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfill any of its obligations under the Contract shall not
be considered to be a breach of, or default under this Contract insofar as such
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2.7.3

2.7.4

2.8

2.9
29.1

inability arises from an event of Force Majeure, provided that the Party
affected by such an event; (a) has taken all reasonable precautions, due care
and reasonable alternative measures in order to carry out the terms and
conditions of this Contract; and (b) has informed the other Party in writing not
later than fifteen (15) days following the occurrence of such an event.

Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any
action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a result of Force Majeure.

Payments

During the period of their inability to perform the Services as a result of an
event of Force Majeure, the Consultants shall be entitled to continue to be
paid under the terms of this Contract, as well as to be reimbursed for
additional costs reasonably and necessarily incurred by them during such
period for the purpose of the Services and in reactivating the Services after
the end of such period.

Suspension of Payments by the Client

The Client may, by written notice of suspension to the Consultants, suspend
all payments to the Consultants hereunder if the Consultants fail to perform
any of their obligations under this Contract, including the carrying out of the
Services, provided that such notice of suspension (i) shall specify the nature
of the failure, and (ii) shall request the Consultants to remedy such failure
within a period not exceeding thirty (30) days after receipt by the Consultants
of such notice of suspension.

Termination
By the Client

The Client may terminate this Contract, by not less than thirty (30) days

written notice of termination to the Consultants, to be given after the

occurrence of any of the events specified in paragraphs (a) through (e) of this

Sub-Clause 2.9.1 and sixty (60) days' in the case of the event referred to in

paragraph (f):

€) if the Consultants do not remedy a failure in the performance of their
obligations under the Contract, within thirty (30) days after being
notified or within any further period as the Client may have
subsequently approved in writing;

(b) if the Consultants become (or, if the Consultants consist of more than
one entity, if any of their Members becomes) insolvent or bankrupt or
enter into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

(©) if the Consultants fail to comply with any final decision reached as a
result of arbitration proceedings pursuant to Clause 7 hereof;
(d) if the Consultants submit to the Client a statement which has a material

effect on the rights, obligations or interests of the Client and which the
Consultants know to be false;
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2.9.2

2.9.3
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(e) if, as the result of Force Majeure, the Consultants are unable to
perform a material portion of the Services for a period of not less than
sixty (60) days;

() if the Client, in its sole discretion, decides to terminate this Contract.

By the Consultants

The Consultants may terminate this Contract, by not less than thirty (30) days

written notice to the Client, such notice to be given after the occurrence of any

of the events specified in paragraphs (a) through (d) of this Sub-Clause 2.9.2:

(@) if the Client fails to pay any monies due to the Consultants pursuant to
this Contract and not subject to dispute pursuant to Clause 7 within
forty-five (45) days after receiving written notice from the Consultants
that such payment is overdue;

(b) if the Client is in material breach of its obligations pursuant to this
Contract and has not remedied the same within forty-five (45) days (or
such longer period as the Consultants may have subsequently
approved in writing) following the receipt by the Client of the
Consultants' notice specifying such breach;

(c) if, as a result of Force Majeure, the Consultants are unable to perform
a material portion of the Services for a period of not less than sixty (60)
days;

(d) if the Client fails to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause 7 hereof.

Cessation of Services

Upon receipt of notice of termination under Sub-Clause 2.9.1, or giving of
notice of termination under Sub-Clause 2.9.2, the Consultants shall take all
necessary steps to bring the Services to a close in a prompt and orderly
manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum. With respect to documents prepared by the
Consultants, and equipment and materials furnished by the Client, the
Consultants shall proceed as provided, respectively, by Sub-Clauses 3.8 or
3.9.

Payment upon Termination

Upon termination of this Contract pursuant to Sub-Clauses 2.9.1 or 2.9.2, the

Client shall make the following payments to the Consultants:

(@) Remuneration and reimbursable direct costs expenditure pursuant to
Clause 6 for Services satisfactorily performed prior to the effective date
of termination. Effective date of termination for purposes of this Sub-
Clause means the date when the prescribed notice period would expire;

(b)  except in the case of termination pursuant to paragraphs (a) through (d)
of Sub-Clause 2.9.1, reimbursement of any reasonable cost incidental
to the prompt and orderly termination of the Contract, including the cost
of the return travel of the Personnel, according to Consultants Traveling
Allowance Rules.

In order to compute the remuneration for the part of the Services satisfactorily

performed prior to the effective date of termination; the respective

remunerations shall be proportioned.
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2.9.5 Disputes about Events of Termination

3.2

3.3

3.4

If either Party disputes whether an event specified in paragraphs (a) through
(e) of Sub-Clause 2.9.1 or in paragraph (a) through (d) of Sub-Clause 2.9.2
hereof has occurred, such Party may, within forty-five (45) days after receipt of
notice of termination from the other Party, refer the matter to arbitration
pursuant to Clause 7 hereof, and this Contract shall not be terminated on
account of such event except in accordance with the terms of any resulting
arbitral award.

OBLIGATIONS OF THE CONSULTANTS

General

The Consultants shall perform the Services and carry out their obligations with
all due diligence, efficiency, and economy, in accordance with generally
accepted professional techniques and practices, and shall observe sound
management practices, and employ appropriate advanced technology and
safe methods. The Consultants shall always act, in respect of any matter
relating to this Contract or to the Services, as faithful advisers to the Client,
and shall at all times support and safeguard the Client's legitimate interests in
any dealings with Sub-consultants or third parties.

Consultants Not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 shall constitute the
Consultants’ sole remuneration in connection with this Contract or the
Services, and the Consultants shall not accept for their own benefit any trade
commission, discount, or similar payment in connection with activities
pursuant to this Contract or to the Services or in the discharge of their
obligations under the Contract, and the Consultants shall use their best efforts
to ensure that the Personnel, any Sub-consultants, and agents of either of
them similarly shall not receive any such additional remuneration.

Confidentiality

The Consultants, their Sub-consultants, and the Personnel of either of them
shall not, either during the term or within (02) years after the expiration of this
Contract, disclose any proprietary or confidential information relating to the
Project, the Services, this Contract, or the Client's business or operations
without the prior written consent of the Client.

Liability of the Consultants

The Consultants are liable for the consequence of errors and omissions on
their part or on the part of their employees in so far as the design of the
Project is concerned to the extent and with the limitations as mentioned herein
below.

If the Client suffers any losses or damages as a result of proven faults, errors
or omissions in the design of a project, the Consultants shall make good such
losses or damages, subject to the conditions that the maximum liability as
aforesaid shall not exceed twice the total remuneration of the Consultants for
design phase in accordance with the terms of the Contract.
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3.6

3.7

3.8

The liability of the Consultants expires after one (01) year from the stipulated
date of completion of construction or after three (03) years from the date of
final completion of the design whichever is earlier.

The Consultants may, to protect themselves, insure themselves against their
liabilities but this is not obligatory. The extent of the insurance shall be up to
the limit specified in second Para above. The Consultants shall procure the
necessary cover before commencing the Services and the cost of procuring
such cover shall be borne by the Consultants up to a limit of one percent of
the total remuneration of the Consultants for the design phase for every year
of keeping such cover effective.

The Consultants shall, at the request of the Client, indemnify the Client
against any or all risks arising out of the furnishing of professional services by
the Consultants to the Client, not covered by the provisions contained in the
first Para above and exceeding the limits set forth in second Para above
provided the actual cost of procuring such indemnity as well as costs
exceeding the limits set forth in fourth Para above shall be borne by the Client.

Other Insurance to be taken out by the Consultants

The Consultants (a) shall take out and maintain, and shall cause any Sub

consultants to take out and maintain, at their (or the Sub consultants’, as the
case may be) own cost but on terms and conditions approved by the Client,
insurance against the risks, and for the coverage, as are specified in the SC;
and (b) at the Client's request, shall provide evidence to the Client showing that
such insurance has been taken out and maintained and that the current
premiums have been paid.

Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking

any of the following actions:

(@) Appointing such Personnel as are listed in Appendix-C merely by title
but not by name;

(b) entering into a subcontract for the performance of any part of the
Services, it being understood (i) that the selection of Sub-consultants
and the terms and conditions of the subcontract shall have been
approved in writing by the Client prior to the execution of the
subcontract, and (ii) that the Consultants shall remain fully liable for the
performance of the Services by the Sub-consultants and its Personnel
pursuant to this Contract;

(©) any other action that may be specified in the SC.

Reporting Obligations

The Consultants shall submit to the Client the reports and documents
specified in Appendix B in the form, in the numbers, and within the periods
set forth in the said Appendix.

Documents Prepared by the Consultants to be the Property of the Client
All plans, drawings, specifications, reports, and other documents and software
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3.9

3.10

4.2

prepared by the Consultants in accordance with Sub-Clause 3.7 shall become
and remain the property of the Client, and the Consultants shall, not later than
upon termination or expiration of this Contract, deliver (if not already
delivered) all such documents and software to the Client, together with a
detailed inventory thereof. The Consultants may retain a copy of such
documents and software.

Restriction(s) about the future use of these documents is specified in the SC.

Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or
purchased by the Consultants with funds provided exclusively for this purpose
by the Client, shall be the property of the Client and shall be marked
accordingly. Upon termination or expiration of this Contract, the Consultants
shall make available to the Client an inventory of such equipment and
materials and shall dispose of such equipment and materials in accordance
with the Client's instructions or afford salvage value of the same. While in
possession of such equipment and materials, the Consultants, unless
otherwise instructed by the Client in writing, shall insure them at the expense
of the Client in an amount equal to their full replacement value.

Accounting, Inspection and Auditing

The Consultants (i)shall keep accurate and systematic accounts and records
in respect of the Services hereunder, in accordance with internationally
accepted accounting principles and in such form and detail as will clearly
identify all relevant time charges, and cost, and the basis thereof, and (ii) shall
permit the Client or its designated representatives periodically, and up to one
year from the expiration or termination of this Contract, to inspect the same
and make copies thereof as well as to have them audited by auditors
appointed by the Client.

CONSULTANTS' PERSONNEL AND SUBCONSULTANTS

Description of Personnel

The titles, agreed job descriptions, minimum qualifications, and estimated
periods of engagement in the carrying out of the Services of the Consultants'
Key Personnel are described in Appendix C. The Key Personnel and Sub-
consultants listed by title and/or by name, as the case may be, in Appendix C
are deemed to be approved by the Client.

Removal and / or Replacement of Personnel

(&) Except as the Client may otherwise agree, no changes shall be made in
the Key Personnel. If, for any reason beyond the reasonable control of
the Consultants, it becomes necessary to replace any of the Key
Personnel, the Consultants shall provide as a replacement a person of
equivalent or better qualifications;

(b) If the Client (i) finds that any of the Personnel have committed serious
misconduct or have been charged with having committed a criminal
action; or (ii) has reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Consultants shall, at the
Client's written request specifying the grounds therefore, provide as a
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5.1.1

5.1.2

5.1.3

5.2

replacement a person with qualifications and experience acceptable to
the Client.

(c) Except as the Client may otherwise agree, the Consultants shall; (i)
bear all the additional travel and other costs arising out of or incidental
to any removal and/or replacement; and (ii) bear any additional
remuneration, to be paid for any of the Personnel provided as a
replacement to that of the Personnel being replaced.

OBLIGATIONS OF THE CLIENT

Assistance, Coordination and Approvals

Assistance

The Client shall use its best efforts to ensure that the Client shall:

(@) provide at no cost to the Consultants, Sub-consultants and Personnel
such documents prepared by the Client or other consulting engineers
appointed by the Client as shall be necessary to enable the
Consultants, Sub-consultants or Personnel to perform the Services.
The documents and the time within which such documents shall be
made available, are as specified in the SC;

(b) Assist to obtain the existing data pertaining or relevant to the carrying
out of the Services, available with various Government and other
organizations. Such items unless paid for by the Consultants without
reimbursement by the Client, shall be returned by the Consultants upon
completion of the Services under this Contact;

(c) issue to officials, agents and representatives of the concerned
organizations, all such instructions as may be necessary or appropriate
for prompt and effective implementation of the Services;

(d)  Assist to obtain permits which may be required for right-of-way, entry
upon the lands and properties for the purposes of this Contract;

(e) Provide to the Consultants, Sub-consultants, and Personnel any such
other assistance and exemptions as may be specified in the SC.

Co-ordination

The Client shall:

(@) Coordinate and get or expedite any necessary approval and clearances
relating to the work from any Government or Semi-Government
Agency, Department or Authority, and other concerned organization
named in the SC.

(b)  Coordinate with any other consultants employed by him.

Approvals
The Client shall accord approval of the documents within such time as
specified in the SC, whenever these are applied for by the Consultants.

Access to Land

The Client warrants that the Consultants shall have, free of charge,
unimpeded access to all land of which access is required for the performance
of the Services.
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5.3

5.4

5.5

6.2

6.3

Changes in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law
which increases or decreases the cost of the Services rendered by the
Consultants, then the remunerations and direct costs otherwise payable to the
Consultants under this Contract shall be increased or decreased accordingly,
and corresponding adjustment shall be made to the amounts referred to in
Sub-Clause 6.2 (a) or (b), as the case may be.

Services and Facilities

The Client shall make available to the Consultants, Sub-consultants and the
Personnel, for the purpose of the Services and free of any charge, the
services, facilities and property described in Appendix F at the times and in
the manner specified in said Appendix F, provided that if such services,
facilities and property shall not be made available to the Consultants as and
when so specified, the Parties shall agree on; (i) any time extension that it
may be appropriate to grant to the Consultants for the performance of the
Services; (ii) the manner in which the Consultants shall procure any such
services, facilities and property from other sources; and (iii) the additional
payments, if any, to be made to the Consultants as a result thereof pursuant
to Clause 6 hereinafter.

Payments

In consideration of the Services performed by the Consultants under this
Contract, the Client shall make to the Consultants such payments and in such
manner as is provided by Clause 6 of this Contract.

PAYMENTS TO THE CONSULTANTS

Lump Sum Remuneration

The Consultants' total remuneration shall not exceed the Contract Price and
shall be a fixed lump sum including all staff costs, incurred by the Consultants
in carrying out the Services described in Appendix A. Other reimbursable
direct costs expenditure, if any, are specified in the SC. Except as provided in
Sub-Clause 5.3, the Contract Price may only be increased above the amounts
stated in Sub-Clause 6.2 if the Parties have agreed to additional payments in
accordance with Sub-Clauses 2.5, 2.6, 5.4 or 6.6.

Contract Price

(@) Foreign currency payment shall be made in the currency or currencies
specified as foreign currency or currencies in the SC, and local
currency payment shall be made in Pakistani Rupees.

(b) The SC shall specify the break up of remuneration to be paid,
respectively, in foreign and in local currencies.

Terms and Conditions of Payment

Payment will be made to the account of the Consultants and according to the
payment schedule stated in the SC. Payments shall be made after the
conditions listed in the SC for such payments have been met, and the
Consultants have submitted an invoice to the Client specifying the amount
due. Unless otherwise stated in the SC, the first Payment shall be made
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6.4

6.5

6.6

6.7

against the provision by the Consultant of an advance Payment guarantee for
the same amount

Period of Payment

(@) Payments to the Consultants shall be affected within the period
specified in the SC, after the signing of the Contract Agreement
between the Parties.

(b)  Any other amount due to the Consultants shall be paid by the Client to
the Consultants within twenty-eight (28) days in case of local currency
and fifty-six (56) days in case of foreign currency after the Consultants'
invoice has been delivered to the Client.

Delayed Payments

If the Client has delayed payments, without assigning any reasonable charges
of shortfalls on the part of consultants or otherwise, beyond the period stated
in paragraph (b) of Sub-Clause 6.4, financing charges shall be paid to the
Consultants for each day of delay at the rate specified in the Special Condition
(SC).

Additional Services

Additional Services means:

(@) Services as approved by the Client outside the Scope of Services
described in Appendix A;

(b)  Services to be performed during the period extended pursuant to Sub-
Clause 2.6, beyond the original schedule time for completion of the
Services; and

(c) Any re-doing of any part of the Services as a result of Client's
instructions.

If, in the opinion of the Client, it is necessary to perform Additional Services

during the currency of the Contract for the purpose of the Project, such

Additional Services shall be performed with the prior concurrence of both the

Parties. The Consultants shall inform the Client of the additional time (if any),

and the additional remuneration and reimbursable direct costs expenditure for

such Additional Services. If there is no disagreement by the Client within two
weeks of this intimation, such additional time, remuneration and reimbursable
direct costs expenditure shall be deemed to become part of the Contract.

Such remuneration and reimbursable direct costs expenditure shall be

determined on the basis of rates provided in Appendices-D and E, in case the

Additional Services are performed during the scheduled period of the

Services, otherwise remuneration for Additional Services shall be determined

on the basis of Consultants' billing rates prevailing at the time of performing

the Additional Services.

Consultants' Entitlement to Suspend Services

If the Client fails to make the payment of any of the Consultants' invoice
(excluding the advance payment), within twenty-eight (28) days after the
expiry of the time stated in paragraph (b) of Sub-Clause 6.4, within which
payment is to be made, the Consultants may after giving not less than
fourteen (14) days' prior notice to the Client, suspend the Services or reduce
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7.2

the rate of carrying out the Services, unless and until the Consultants have
received the payment.
This action will not prejudice the Consultants entitlement to financing charges
under Sub-Clause 6.5.

SETTLEMENT OF DISPUTES

Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising
out of or in connection with this Contract or its interpretation.

Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this
Contract which cannot be settled amicably within thirty (30) days after receipt
by one Party of the other Party's request for such amicable settlement may be
submitted by either Party for settlement in accordance with the provisions of
the Arbitration Act, 1940 (Act No. X of 1940) and of the Rules made there
under and any statutory modifications thereto.

Services under the Contract shall, if reasonably possible, continue during the
arbitration proceedings and no payment due to or by the Client shall be
withheld on account of such proceedings.

INTEGRITY PACT
If the Consultant or any of his Sub Consultants, agents or servants is found to
have violated or involved in violation of the Integrity Pact signed by the
Consultant as Appendix-G to this Form of Contract, then the Client shall be
entitled to:
recover from the Consultant an amount equivalent to ten times the sum
of any commission, gratification, bribe, finder’s fee or kickback given by
the Consultant or any of his Sub Consultant, agents or servants;
terminate the Contract; and
recover from the Consultant any loss or damage to the Client as a
result of such termination or of any other corrupt business practices of
the Consultant or any of his Sub Consultant, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the
Consultant shall proceed in accordance with Sub-Clause 2.9.3. Payment upon
such termination shall be made under Sub-Clause 2.9.4 (a) after having
deducted the amounts due to the Client under Sub-Para (a) and (c) of this
Sub-Clause.
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SPECIAL CONDITIONS OF CONTRACT

DEFINITIONS:

1.6 Authorized Representatives

1.7 Taxes and Duties

1.8 Leader of Joint Venture

2.1 Effectiveness of Contract

2.2 Termination of Contract for Failure to Become Effective
2.3 Commencement of Services

2.4  Expiration of Contract

2.6 Extension of Time for Completion

3.5 Consultants' Actions Requiring Client's Prior Approval
3.7 Documents Prepared by the Consultants to be the Property of the Client
5.1.1 Assistance

5.1.2 Coordination

5.1.3 Approvals

6.2 Contract Price

6.3 Terms and Conditions of Payment

6.4 Period of Payment

6.5 Delayed Payment

7.2 Dispute Settlement
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1.1 Definitions
(0) "Project” means”

CONSULTANCY SERVICES FOR SOCIAL FEASIBILITY STUDY, DETAIL
DESIGNING & CONSTRUCTION SUPERVISION OF ESTABLISHING
SCHOOL OF MEDICINE, DENTISTRY AND ALLIED SCIENCES” AT PAF-
IAST, HARIPUR

1.6 AUTHORIZED REPRESENTATIVES:
The Authorized Representatives are the following:

FOR THE CLIENT:

THE PROJECT DIRECTOR

PAK-AUSTRIA FACHHOCHSCHULE, INSTITUTE OF APPLIED SCIENCE
& TECHNOLOGY, MANG HARIPUR

Tel: 0995-645163

FOR THE CONSULTANT:
Name
Designation
M/s
Address
Telephone Fax Email

1.7 Taxes and Duties
Payment of Taxes and Duties will be the responsibility of the Consultants in accordance with
Pakistan Tax Laws.

1.8 Leader of the Joint Venture: the leader of Joint Venture is ...................

2.1 Effectiveness of Contract

The contract shall come into force and effect on the date of the client’'s notice to the
consultants instructing the consultant to begin carrying out the services pursuant to clause
2.3 below.

2.2 Termination of Contract for Failure to Become Effective
The time period shall be (30) days or such other period as the parties may agree in
writing.

2.3 Commencement of Services
The Consultants shall commence the Services within Fifteen days (15) days after
signing of the contract agreement between the parties.

2.4 Expiration of Contract
The period of completion of Services shall be:-

i. Social Feasibilty Study & Design Phase: 06-Months: starting within 15days after
signing of the contract agreement between the parties.
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15

3.8

3.10

4.3

NOTE: Initially the Social Feasibility Study shall be worked out in 2-months
and the Design of the buildings will be designed after the approval of
Feasibility Study Report accordingly. The designing period will be 4-Months.

“Completion of Services” means final deliverable of the project to the client as
mentioned in the attached “Appendix-B”.

Liability of the Consultants:

The client is obliged to rely on the information, submission, reporting,
recommendations and advices made by the consultants or their sub-consultants, for
the consequences thereof, the consultants shall be responsible and they shall make
the client harmless.

The consultants shall be responsible for, and shall indemnify the client from and
against any and all risk, claims, liabilities, obligations, losses, damages, penalties,
action, judgment, suites, proceedings, demands, cost, expenses and disbursement
whatsoever nature that may be imposed on, incurred by or asserted against the client
arising from the negligent acts of the consultants in the performance of professional
services under this contract.

The consultants shall afford response and defense to any question, observation, loss,
damages and claims arising out of their working, performance, act and proceedings,
in any forum and shall be held responsible to bear the consequences of such
transactions, proceedings and approvals.

10% Ten Percent of the Amount of Invoices of the consultants will be retained
till completion of the defect liability period of the construction work/building.

Insurance to be taken out by the consultants:

The risks and the coverages shall be as follows:

Insurance against loss of or damage to equipment purchased in whole or in part with
funds provided under the contract.

Documents Prepared by the Consultants to be the Property of the Client
The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

Accounting, inspection and auditing: The consultants shall keep accurate and
systematic accounts and records in respect of the project with internationally
accounting and book keeping principles, clearly identifying all charges, costs,
approvals and payments devices in accordance with the provision as contained in the
Audit Manual, Audit Code and Government Financial Code and Regulations.

Approval of Personnel:

The consultants shall employ/deploy suitable key personnel on the project in
accordance with Appendix-C from their existing regular /contract staff or they shall
employ suitable and qualified personnel from open market on contract basis for the
currency of the project, duly approved by the Client for top supervision if required.

5.1.1 Assistance

The Client shall make available immediately after issuance of letter of Award, all existing
data, information, studies and reports available with Client and other inputs to assist the
Consultant in obtaining permits needed to carry out the services and make available relevant
project data and reports.
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5.1.2

Coordination

The Client shall assist the Consultant in obtaining any data, approval / clearance relating to
the services as required from the concerned departments and other agencies such as (but
not limited to):

1. Local Government
2. WAPDA
3. SNGPL
4. PTCL etc.
5. Any other agency
5.1.3 Approvals
The Client shall accord the approval of the documents immediately but not later than
fourteen (14) days from the date of their submission by the Consultants.
6.1 Successful consultant is required to submit 10% Performance security in form of Pay
Order, demand draft or bank guarantee
6.2 Contract Price
The contract price for consultancy services, for the purpose of the agreement is
% of final total project cost. The actual contract price shall be determined
on the basis of final total project cost.
The service provided by the consultants shall be assumed as target
oriented/performance based.
If the consultant fails to complete any activity or part of activity the client reserve the
right to execute the same at the consultant risk & cost
6.3 Terms and Conditions of Payment
i.  On the commencement date against the SL_melss_lon of al500 of total Social
demand guarantee for the same Or Preparation of inception _ ;
report Feasibility Study fee
i. Data Collection Survey and analysis for the Social | 20% of total Social

Feasibility Report.

Feasibility Study fee

Draft Report of Feasibility Study.

30% of total Social
Feasibility Study fee

30% of total Social

iv.  Strategic Business Plan on the Basis of Feasibility Study Feasibility Study fee
. I 25% of total Social
v.  Final Report of Feasibility Study. Feasibility Study fee
Vi. Prepa_ranon of _ Survey, Geotechnical Investigation & 20% of total design fee
preliminary Drawings/3ds
vii.  Preparation of Tender Drawings including structural,
electrlcal,_ plumbing and sewerage, ex'gernal deve'lopment 30% of total design fee
(car parking walkways, safety grills & plinth protection, etc)
details.
viii.  Preparation of Detailed Bill of Quantities along with
Engineers Estimate including Detailed Rate Analysis of | 10% of total design fee
Non-Schedule Items if included in the Estimate
ix.  Preparation of Condition of Contract and Detailed Technical

Specifications, etc

20% of total design fee
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X.  Preparation/Submission of Detailed working drawings
including Architectural, Structural, Plumbing, Electrical, and ,
. ) ! 20% of total design fee
Networking drawings, structural calculations, structure
stability report
xi.  Construction Supervision (24-Months) As per mutully
understanding
6.4 Period of Payment
All payments shall be made to the Consultant within twenty-eight (28) working days
of submission of invoice.
6.5 Delayed Payment
If the client has delayed payments, without assigning any reasonable charges of
shortfalls on the part of consultants of otherwise, beyond (28) Twenty-Eight days, as
in 6.4(b) above, financing charges shall be (05 %) Five percent per annum of the
outstanding amount.
7.2 Dispute Settlement

Venue of arbitration shall be Peshawar and the courts located only in Peshawar shall
have jurisdiction in the matter.
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APPENDICES TO CONTRACT

Appendix A - Description of the Services

Appendix B — Reporting Requirements

Appendix C - Key Personnel

Appendix D - Break down of Contract Price in Foreign Currency
Appendix E - Break down of Contract Price in Local Currency
Appendix F — Services and Facilities to be provided by the Client

Appendix G - Integrity Pact
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APPENDIX - A

DESCRIPTION OF THE SERVICES

SOCIAL FEASIBILITY STUDY. SURVEY. MASTER PLANNING. SOIL
INVESTIGATION. DESIGNING. ARCHTECHURAL / STRUCTURAL
PREPARATION OF PC-l, BOQ BIDDING DOCUMENTS & CONSTRUCTION
SUPERVISION AS PER TOR.

I- OBJECTIVES

a. Social feasibility assessment.

b. Detailed Survey of the Projects

c. Test and Investigations

d. Detailed Designing & Drawings

e. Submission of Complete Bidding Documents

f. Tender Assistance

g. Design Review

m.Contractor’s Bid Evaluation

n. Construction supervision with quality assurance through related field/  laboratory
test.

0. Processing and approval of payment devices and certification.

p. Overall project monitoring and evaluation

g. Reporting and responding

lI- OBJECTIVE OF THE SOCIAL FEASIBILITY STUDY:

Social feasibility study aims to improve the decision making that enhances the social

benefits and mitigate the adverse social impacts in the progress of initializing the

proposed project of “Establishing School of Medicine, Dentistry and Allied

Sciences” at PAF-IAST, Haripur”. The specific objective of this study are as under:

a. To carry out the socio-economics, cultural and political / institutional analysis
to identify potential social impacts of the proposed project.

b. To study the Technical, Financial, Economical, Managerial, Social and
regional aspects to arrive at the definite conclusion about the feasibility of the
project.

c. To identify the principal stakeholders and develop consultation frame work for
participatory implementation

lll- DATA COLLECTION SURVEY AND ANALYSIS FOR THE SOCIAL

FEASIBILITY REPORT.

a. Conduct desk review, censes and base line survey be combining multiple
tools and methods for collecting and analysis the data both qualitatively and
gualitatively for potential benefits of the project “Establishing School of
Medicine, Dentistry and Allied Sciences” at PAF-IAST, Haripur”.

b. Develop interview schedules, field survey instruments and checklist for data
collection and discussion to assess the acceptance of the proposed project
among target population and its potential socio-economic impacts in the area.
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c. Elaboration of detailed socio-economic target group analysis including but not
limited to number beneficiaries, types of beneficiaries (Occupation, sex, age,
social & economic rank etc).

d. Socio-economic analysis of the area under study with the help of questions
and statistical tools.

e. Prioritize the social issues by using different techniques which will get affected
by implementation of the project.

f. SWOT analysis of the proposed project.

g. Determine the magnitude of the impact and analysis of the alternative
available within the project impact zone.

h. Identification of the similar infrastructure facilities in the proposed project
influence area and to assess the need of the proposed project.

i. Study shall cove the, per student cost and sustainability of the colleges.

OUT COME.

Feasibility and Business Plan Should also Cover the Following:

a) Project objectives and its relationship with sectoral objectives

b) Procedural framework of the initiative

C) Possibility of prospective project financing and implementation through

different modes i.e., Private Sector/Public-Private Partnership (PPP) etc.

d) Operational and governance model analysis

e) Financial Analysis (FIRR, NPV and BCR)

f) Economic Analysis (EIRR, NPV and BCR)

s)] Risk and Sensitivity Analyses and proposed mitigation measures

h) Demand and supply analysis

i) Business plan and sustainability analysis

)] Project benefit analysis

K) Forward backward linkages of the proposed study/survey

)] Expected output of the proposed feasibility study/survey

m) Population and locality analysis

n) Study programme-integrated modular system analysis

0) Report on the attached hospital

p) Socio-economic analysis

q) Physical and technological infrastructure development analysis

r Lab requirement analysis

S) Environmental Impact Assessment including CDM and DRRA

t) Developing result based monitoring indicators (RBM)

V- SOCIO ECONOMIC ANALYSIS OF THE PROJECT:

1. Education is a purposeful activity and lias great implications for both the
individual and societies

2. By Establishment of the Allied college at PAF-IAST Mang Haripur will give the
quality Education thus enhancing the minimum level of leaning of youth and
improve the economic level of the areas

3. By Establishment of these colleges will help in provision of right kind of lender
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4.

ship. identify gilled youth and helps to improve right interest. article and moral
and intellectual values While other benefits such as social responsibility, |
Health Care and potential awareness will be achieved on social front

Also their establishment will not only give Monetary

V- DETAIL MASTER PLANNING, DESIGNING & FEASIBILITY STUDY:

DATA COLLECTION, SURVEY & INVESTIGATION STAGE:

Feasibility study of site of the Project “Establishing School of Medicine,
Dentistry and Allied Sciences” at PAF-IAST, Haripur”.

Topographic survey (Digital) and preparation of contour plans.

Geotechnical investigation if sites including field or laboratory tests.
Resistively survey for availability of ground water and tests to determine
suitability of water.

Prepare and submit high resolution colored aerial satellite images of the sites
and adjoining areas with GPS coordinates.

Hydrological and geological survey of the sites to determine feasibility ageist
floods and seismic activity, if required.

Determination of sufficiency of utilities needs in the area such as electricity,
sui gas, telephone and water supply.

Liaison with relevant department such as WAPDA/SNGPL/Public Health /MIA
or any other agency.

Environmental Impact Assessment (ETA) of sites.

Implementation of by Laws of Local authorities building and tire etc..

VI- PRELIMINARY DESIGN STAGE:

Stall Hiring/Removal for the concerned project “Establishing School of
Medicine, Dentistry and Allied Sciences” at PAF-IAST, Haripur”.
Requirements and scope of accommodation by Client / User Department
Absence of any staff member of the consultants during Design due to any
reason whatsoever, the client shall be at liberty to make deduction from the
Consultants bills accordingly

Evaluating the client's requirement analytically and technically while designing
and planning various components of the Project

Preparation of site plan, describing and illustrating design/outline proposal
including 3D views of proposes buildings.

Evaluating feedback of the client for further improvements in the design vii-
Vetting of made with the approval of preliminary architectural any Govt /Semi
Govt design from Specialized Organization if deemed necessary by the client
Making final presentation after incorporating feedback of the client

VIl- MASTER PLANNING STAGE:

Preparing, describing and illustrating preliminary master plan of the project
showing proposed structures, internal roads, and pavement network Parking
area, and open spaces, ate as per engineering/architectural standards.
Preparation of phase wise development plan if required.
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Preparation and submission of preliminary master plan report of the project.
preparation and submission of final master plan of scheme with allied
accommodation along with outline utilities plans.

VIII- DESIGN DEVELOPMENTAL STAGE:

Preparation of detailed architectural design of all buildings and allied
structures as per prevailing architectural and engineering codes
“Establishing School of Medicine, Dentistry and Allied Sciences” at
PAF-IAST, Haripur”.

Preparation working/constriction drawings of each and every component of
building in soft and hard form.

Preparation of modified drawings without additional charges if' required by the
client.

Preparation of detailed layout plan Architectural and structural design
incorporating all allied electrical, mechanical and other internal and external
services i.e. Telephone, water supply, sewerage, drainage, firefighting ,fire
alarm system, sui gas landscaping roads, paths, steel lights, cross drawings
and sewerage disposal work, CCTV Harm water drainage system. security
systems etc.

Preparation of design/drawings/specifications of electrical systems with
external electrification, Such as substation. street lights etc.

Preparation of Standard Design/Drawing/Specifications for solar system
complete in all respects if required.

Preparation of design and drawings of ground water reservoirs, overhead
water tanks, tube well and allied structures.

Preparation of PC-lI and detailed cost estimate after approval of master plan
by the competent (brill as per prevailing formats.

Submission of detailed structural design calculation for all buildings and allied
structures in soft and hard form.

Defending PC-I at appropriate forum.

Preparation or revise PC-I/TS estimate or required Preparation of complete
tender documents! cast estimate / Variation order / BOQ.

Preparation and signing of Bid evaluation report, including attending bid
opening ceremony

Preparation. submission contract agreement for the contractor on the
prescribed PEC standard form

IX- SUPERVISION STAGE:

The quality and quantity assurance shall be the sole responsibility of the
consultants being the Engineer In charge of the Project.

Full time supervision of the scheme since start of the work till final satisfactory
completion of all components as mentioned in the scope of the work.
Developing and ensuring Quality Assurance mechanism as per engineering /
Architectural standards.
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Expediting progress at the site as per work plan for timely completion of the
project.

Preparation & presentation of monthly progress report or any review / report
requested by the client of the project.

Tanking measurements of work done carried out by the contractor,
preparation, submission and verification of interim payment certificates (IPC)
including final bill, security and any other advances extended to the
contractors / sub-contractor (if any) as per Government rules.

The detailed construction supervision shall include planning, guidance,
programing, inspection, monitoring of construction activities, contractor's
performance, quality /quantity control, implementation of work plans,
drawings, design and specifications, preparation and verification of variation
orders including drawings / sketches, correspondence with the contractor in
capacity of the engineer in charge, and to maintain a good liaison with the
client office including all other duties pertinent to the construction phase of the
project with the prime objective to complete the work in the best Govt.
interest.

POST COMPLETION STAGE:

Submission of As-built drawings / inventories / Project Completion report / PC-
IV after successful completion of the project.

The Consultants will periodically visit completed project during defect liability
period for prompt & efficient maintenance work through the contractor.
Processing and recommendation of contractor's security after successful
completion of defect liability period.

The consultants will be accountable for any defects or losses or damages as
a result of proven faults, errors or omissions on the part of the consultants
during or after the completion of the work being the Engineer In-charge
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APPENDIX - B

REPORTING REQUIREMENTS

The Consultants shall submit the following reports
(in both Hard & Soft copies)

Social Feasibility Study 5-Sets
e A4 Inception Report
e A4 Draft & Final Report

Strategic Business Plan on the Basis of Feasibility Study 5-Sets
e A4 Draft Strategic Business Plan
e A4 Final Strategic Business Plan

Concept Design: 3-Sets
e A3 Concept Design Report
e A3 Concept Design Drawings
e Power Point Presentation

Schematic Design: 3-Sets
Deliverables:

A3 Schematic Design Report

A3 Concept Design Drawings

A4 Preliminary Cost Estimates

Power Point Presentation

Design Development: 3-Sets
Deliverables:
e A3 Design Development Report
A3 Design Development Drawings
Structural Design Calculations
Detailed BOQ & Cost Estimates
A4 Detailed Specifications
A4 Conditions of Contract

Tender Drawings: 5-sets
Deliverables:

A3 Tender Sets of Architectural & Engineering Drawings

A4 Detailed Specifications

A4 Conditions of Contract

Detailed BOQ & Cost Estimates

Construction Drawings: 3-sets
Deliverables:

e A3 Construction Sets of Architectural & Engineering Drawings
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APPENDIX - C

DETAILS OF KEY STAFF

A) PROPOSED PROJECT STAFF
A. Staff required for the Social Feasibility Study

S.No Designation Experience
Master Degree in Computer Sciences with 15-
1 Program Manager .
years relevant experience
5 Health Services Master Degree in Biomedical Sciences with 10-
Consultants years relevant experience
Master Degree in Public Administration / Social
3 Sociologist / Economist Sciences / Economics with 10- years relevant
experience
4 Technical Reporter Master Degree in applied Linguistics with 10-

years relevant experience

5 Data Analyst / | Bachelor Degree in Computer Science / Software
Researcher Engineering with 03- years relevant experience

Bachelor Degree in Economics / Social Sciences

6 Data Collector / Surveyor |/ Computer Sciences with 03- years relevant

experience

B. Staff required for the Detailed

Designing

S.No

Designation

Experience

Team Leader / Project

Bachelor in Civil Engineering with 20- years min.

1 Manager relevant experience

5 Architect Bachelor in Archltecture with 15- years min.
relevant experience

3 Structure Engineer Mgster in Structura}l Engineering with 10- years
min. relevant experience

4 Geotechnical Engineer Master in Geo Technlca_l Engineering with 10-
years min. relevant experience

5 Electrical Engineer Bz_ichelor in Electrlc_al Engineering with 10- years
min. relevant experience

6 Quantity Surveyor DAE in Civil _Englneerlng with 10- years min.
relevant experience

7 Land Surveyor DAE in Civil Engineering with 10- years min.

relevant experience

C. Staff required for the Construction Supervision

S.No Designation Experience

1 Resident Engineer Bachelor in Clyll Engineering with 15- years min.
relevant experience

5 Site Inspector Civil 2-No’s DAE in Civil _Englneerlng with 06- years min.
relevant experience

3 Electrical Engineer Bgchelor in Electrlc_al Engineering with 05- years
min. relevant experience

4 Quantity Surveyor DAE in Civil Engineering with 10- years min.

relevant experience
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APPENDIX - D

BREAK DOWN OF CONTRACT PRICE IN FOREIGN CURRENCY

(NOT APPLICABLE)
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APPENDIX - E

BREAK DOWN OF CONTRACT PRICE IN LOCAL CURRENCY

%age of the total

%age of the total

S.No | Description of Services Required Cost In Figure Cost In Words
1. | Social Feasibility Study
Engineering Consultancy (Planning,
2. | Designing & Preparation of Bidding
Documents)
3. | Construction Supervision

Total 1+2+3
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APPENDIX -F

SERVICES AND FACILITIES TO BE PROVIDED BY THE CLIENT

(NOT APPLICABLE)
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APPENDIX - G

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:
CONSULTANCY SERVICES FOR SOCIAL FEASIBILITY STUDY. SURVEY.
MASTER PLANNING. SOIL INVESTIGATION. DESIGNING.
ARCHTECHURAL / STRUCTURAL PREPARATION OF PC-I, BOQ BIDDING
DOCUMENTS & CONSTRUCTION SUPERVISION

....................................... [name of Supplier] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or other
obligation or benefit from Government of Pakistan (GoP) or any administrative
subdivision or agency thereof or any other entity owned or controlled by GoP through
any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents
and warrants that it has fully declared the brokerage, commission, fees etc.
paid or payable to anyone and not given or agreed to give and shall not give or
agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate,
broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as
consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit
in whatsoever form from GoP, except that which has been expressly declared
pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the
transaction with GoP and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any
false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and
warranty. It agrees that any contract, right, interest, privilege or other obligation
or benefit obtained or procured as aforesaid shall, without prejudice to any
other rights and remedies available to GoP under any law, contract or other
instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard,
[name of Supplier] agrees to indemnify GoP for any loss or damage incurred by
it on account of its corrupt business practices and further pay compensation to
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GoP in an amount equivalent to ten time the sum of any commission,
gratification, bribe, finder's fee or kickback given by [name of Supplier] as
aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever
form from GoP.

Consultant Client

Signature: ...l Signature:........................
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